
UNIT UNIT TOTAL UNIT UNIT TOTAL
ITEM CONTRACT PRICE PRICE UNIT EXTENDED PRICE PRICE UNIT EXTENDED

NUMBER ITEM DESCRIPTION QUANTITY UNIT LABOR MATERIAL PRICE TOTALS LABOR MATERIAL PRICE TOTALS

1 Clearing and Grubbing 1 LS $15,000.00 $0.00 $15,000.00 $15,000.00 $20,000.00 $0.00 $20,000.00 $20,000.00

2 Strip and Stockpile TopSoil 1590 CY $7.50 $0.00 $7.50 $11,925.00 10.00 0.00 $10.00 $15,900.00

3 Respread Topsoil 1316 CY $4.60 $0.00 $4.60 $6,053.60 10.00 0.00 $10.00 $13,160.00

4 Excavation Including Embankment 1 LS $44,100.00 $0.00 $44,100.00 $44,100.00 183000.00 0.00 $183,000.00 $183,000.00

5 1.5" ODOT Item 448 Asphalt Concrete 
Surface Course 414 CY $27.00 $100.00 $127.00 $52,578.00 30.00 90.00 $120.00 $49,680.00

6 2.5" ODOT Item 448 Asphalt Concrete 
Intermediate Course 690 CY $21.25 $90.00 $111.25 $76,762.50 23.00 90.00 $113.00 $77,970.00

7 ODOT Item 206 Cement 450 TON $60.00 $60.00 $120.00 $54,000.00 0.00 110.00 $110.00 $49,500.00

8 14" ODOT Item 206 Cement Stabilized 
Subbase 13204 SY $3.65 $0.00 $3.65 $48,194.60 4.00 0.00 $4.00 $52,816.00

9 ODOT Item 254 Pavement Planning, 4" 
th. 10164 SY $1.05 $0.00 $1.05 $10,672.20 1.00 0.00 $1.00 $10,164.00

10 ODOT Item 254 Pavement Planning, 3" 
th 3275 SY $1.00 $0.00 $1.00 $3,275.00 2.00 0.00 $2.00 $6,550.00

11 ODOT Type 2 Curb And Gutter 9824 LF $4.50 $7.50 $12.00 $117,888.00 6.00 6.00 $12.00 $117,888.00

12 ODOT Item 407 Tack Coat 1000 GAL $0.58 $1.00 $1.58 $1,580.00 0.50 1.00 $1.50 $1,500.00

13 4" Underdrain 9574 LF $1.60 $3.80 $5.40 $51,699.60 4.50 5.50 $10.00 $95,740.00

14 Pavement Saw Cut At Existing Roads 105 LF $3.00 $0.00 $3.00 $315.00 3.00 0.00 $3.00 $315.00

15 Monument Boxes 10 EA $75.00 $275.00 $350.00 $3,500.00 200.00 150.00 $350.00 $3,500.00

16 Remove and Replace Asphalt Drives 
(Type A Replacement) 633 SY $12.00 $30.00 $42.00 $26,586.00 10.00 36.00 $46.00 $29,118.00

17 Remove and Replace Concrete Drives 
(Type C Replacement) 300 SY $7.50 $40.00 $47.50 $14,250.00 25.00 30.00 $55.00 $16,500.00

18 Remove and Replace Gravel Drives 
(Type S Replacement) 424 SY $1.25 $2.00 $3.25 $1,378.00 $6.00 $6.00 $12.00 $5,088.00

19 12" HDPE Storm Sewer 1136 LF $12.00 $14.00 $26.00 $29,536.00 19.00 19.00 $38.00 $43,168.00

20 12" DIP Storm Sewer 23 LF $14.00 $32.00 $46.00 $1,058.00 35.00 35.00 $70.00 $1,610.00

21 15" HDPE Storm Sewer 1203 LF $15.00 $16.00 $31.00 $37,293.00 19.75 19.75 $39.50 $47,518.50

22 18" HDPE Storm Sewer 1321 LF $17.00 $18.00 $35.00 $46,235.00 20.50 20.50 $41.00 $54,161.00

23 24" HDPE Storm Sewer 619 LF $23.00 $23.00 $46.00 $28,474.00 25.00 25.00 $50.00 $30,950.00

24 Storm Connections 4" to 6" 14 EA $20.00 $20.00 $40.00 $560.00 200.00 200.00 $400.00 $5,600.00

25 4' Dia. Precast Manholes 18 EA $500.00 $950.00 $1,450.00 $26,100.00 550.00 800.00 $1,350.00 $24,300.00

26 ODOT No. 2-2B Catch Basins 6 EA $450.00 $600.00 $1,050.00 $6,300.00 275.00 500.00 $775.00 $4,650.00

27 ODOT No. 3 Catch Basins 2 EA $500.00 $900.00 $1,400.00 $2,800.00 975.00 1500.00 $2,475.00 $4,950.00

28 ODOT No. 3A Catch Basins 30 EA $500.00 $800.00 $1,300.00 $39,000.00 425.00 1000.00 $1,425.00 $42,750.00

29 Exfiltration Trench 40 LF $39.00 $39.00 $78.00 $3,120.00 50.00 50.00 $100.00 $4,000.00

30 HW-D Headwalls, 24" pipe 1 EA $525.00 $525.00 $1,050.00 $1,050.00 700.00 300.00 $1,000.00 $1,000.00

31 Rock Channel Protection 4.6 CY $40.00 $40.00 $80.00 $368.00 35.00 50.00 $85.00 $391.00

32 Televise Storm Sewer 1 LS $2,500.00 $2,500.00 $5,000.00 $5,000.00 8600.00 0.00 $8,600.00 $8,600.00

33 Remove Ex. Stumps 44 EA $125.00 $0.00 $125.00 $5,500.00 125.00 0.00 $125.00 $5,500.00

34 Remove Ex. 18" Trees (Over 12" to 24") 30 EA $250.00 $0.00 $250.00 $7,500.00 390.00 0.00 $390.00 $11,700.00

35 Remove Ex. 30" Trees (Over 24" To 36") 7 EA $300.00 $0.00 $300.00 $2,100.00 $1,000.00 $0.00 $1,000.00 $7,000.00

36 Remove Ex. Headwalls 11 EA $25.00 $0.00 $25.00 $275.00 100.00 0.00 $100.00 $1,100.00

37 Remove Ex. Culverts, 12" to 24" 2044 LF $1.00 $0.00 $1.00 $2,044.00 10.00 0.00 $10.00 $20,440.00

38 Remove Ex. Catch Basin 2 EA $75.00 $0.00 $75.00 $150.00 250.00 0.00 $250.00 $500.00

39 Support Utility Pole Allowance 18 EA $ $ $2,500.00 $45,000.00 $ $ $2,500.00 $45,000.00

40 Adjust Ex. Water Service Box to Grade 3 EA $70.00 $0.00 $70.00 $210.00 50.00 50.00 $100.00 $300.00

41 Blowoff Adjusted To Grade 1 EA $70.00 $0.00 $70.00 $70.00 200.00 100.00 $300.00 $300.00

42 Hydrant Adjusted to Grade 4 EA $1,000.00 $0.00 $1,000.00 $4,000.00 600.00 600.00 $1,200.00 $4,800.00

43 Water Meter Adjusted To Grade 1 EA $150.00 $0.00 $150.00 $150.00 150.00 100.00 $250.00 $250.00

44 Relocate Existing Water Service Valve 1 EA $275.00 $0.00 $275.00 $275.00 400.00 100.00 $500.00 $500.00

45 Repalce Ex. Property Pins 8 EA $325.00 $0.00 $325.00 $2,600.00 130.00 0.00 $130.00 $1,040.00

46 Water Valve Boxes Adjust to Grade 12 EA $65.00 $0.00 $65.00 $780.00 150.00 100.00 $250.00 $3,000.00

47 Remove And Replace Sign 13 EA $125.00 $0.00 $125.00 $1,625.00 35.00 40.00 $75.00 $975.00

48 Remove And Replace Mail Box 33 EA $150.00 $0.00 $150.00 $4,950.00 100.00 50.00 $150.00 $4,950.00

49 Remove Fence 178 LF $1.50 $0.00 $1.50 $267.00 5.00 0.00 $5.00 $890.00

50 Soil Erosion Control 1 LS $1,250.00 $1,250.00 $2,500.00 $2,500.00 6000.00 4000.00 $10,000.00 $10,000.00

51 Mobilization 1 LS $8,000.00 $0.00 $8,000.00 $8,000.00 55000.00 0.00 $55,000.00 $55,000.00

52 Traffic Control 1 LS $1,900.00 $1,500.00 $3,400.00 $3,400.00 88000.00 0.00 $88,000.00 $88,000.00

53 Preconstruction Video 1 LS $600.00 $300.00 $900.00 $900.00 1000.00 500.00 $1,500.00 $1,500.00

54 Inspection and Testing Allowance 1 LS $ $ $28,000.00 28,000.00 $ $ $28,000.00 $28,000.00

$886,947.50 $1,312,782.50SUBMITTED TOTAL ON BID SHEET SUBMITTED TOTAL ON BID SHEET

ACTUAL TOTAL BID : ACTUAL TOTAL BID :

Hallmark Excavating

$886,947.50

C.A. Agresta Construction Co.

$1,312,782.50



ITEM CONTRACT
NUMBER ITEM DESCRIPTION QUANTITY UNIT

1 Clearing and Grubbing 1 LS

2 Strip and Stockpile TopSoil 1590 CY

3 Respread Topsoil 1316 CY

4 Excavation Including Embankment 1 LS

5 1.5" ODOT Item 448 Asphalt Concrete 
Surface Course 414 CY

6 2.5" ODOT Item 448 Asphalt Concrete 
Intermediate Course 690 CY

7 ODOT Item 206 Cement 450 TON

8 14" ODOT Item 206 Cement Stabilized 
Subbase 13204 SY

9 ODOT Item 254 Pavement Planning, 4" 
th. 10164 SY

10 ODOT Item 254 Pavement Planning, 3" 
th 3275 SY

11 ODOT Type 2 Curb And Gutter 9824 LF

12 ODOT Item 407 Tack Coat 1000 GAL

13 4" Underdrain 9574 LF

14 Pavement Saw Cut At Existing Roads 105 LF

15 Monument Boxes 10 EA

16 Remove and Replace Asphalt Drives 
(Type A Replacement) 633 SY

17 Remove and Replace Concrete Drives 
(Type C Replacement) 300 SY

18 Remove and Replace Gravel Drives 
(Type S Replacement) 424 SY

19 12" HDPE Storm Sewer 1136 LF

20 12" DIP Storm Sewer 23 LF

21 15" HDPE Storm Sewer 1203 LF

22 18" HDPE Storm Sewer 1321 LF

23 24" HDPE Storm Sewer 619 LF

24 Storm Connections 4" to 6" 14 EA

25 4' Dia. Precast Manholes 18 EA

26 ODOT No. 2-2B Catch Basins 6 EA

27 ODOT No. 3 Catch Basins 2 EA

28 ODOT No. 3A Catch Basins 30 EA

29 Exfiltration Trench 40 LF

30 HW-D Headwalls, 24" pipe 1 EA

31 Rock Channel Protection 4.6 CY

32 Televise Storm Sewer 1 LS

33 Remove Ex. Stumps 44 EA

34 Remove Ex. 18" Trees (Over 12" to 24") 30 EA

35 Remove Ex. 30" Trees (Over 24" To 36") 7 EA

36 Remove Ex. Headwalls 11 EA

37 Remove Ex. Culverts, 12" to 24" 2044 LF

38 Remove Ex. Catch Basin 2 EA

39 Support Utility Pole Allowance 18 EA

40 Adjust Ex. Water Service Box to Grade 3 EA

41 Blowoff Adjusted To Grade 1 EA

42 Hydrant Adjusted to Grade 4 EA

43 Water Meter Adjusted To Grade 1 EA

44 Relocate Existing Water Service Valve 1 EA

45 Repalce Ex. Property Pins 8 EA

46 Water Valve Boxes Adjust to Grade 12 EA

47 Remove And Replace Sign 13 EA

48 Remove And Replace Mail Box 33 EA

49 Remove Fence 178 LF

50 Soil Erosion Control 1 LS

51 Mobilization 1 LS

52 Traffic Control 1 LS

53 Preconstruction Video 1 LS

54 Inspection and Testing Allowance 1 LS

UNIT UNIT TOTAL UNIT UNIT TOTAL
PRICE PRICE UNIT EXTENDED PRICE PRICE UNIT EXTENDED
LABOR MATERIAL PRICE TOTALS LABOR MATERIAL PRICE TOTALS

$3,000.00 $0.00 $3,000.00 $3,000.00 $3,900.00 $0.00 $3,900.00 $3,900.00

8.00 0.00 $8.00 $12,720.00 7.00 0.00 $7.00 $11,130.00

8.00 0.00 $8.00 $10,528.00 7.00 0.00 $7.00 $9,212.00

58000.00 0.00 $58,000.00 $58,000.00 30000.00 29000.00 $59,000.00 $59,000.00

75.00 75.00 $150.00 $62,100.00 30.00 92.00 $122.00 $50,508.00

65.00 65.00 $130.00 $89,700.00 30.00 85.00 $115.00 $79,350.00

50.00 60.00 $110.00 $49,500.00 60.00 60.00 $120.00 $54,000.00

1.50 1.50 $3.00 $39,612.00 3.27 0.00 $3.27 $43,177.08

1.25 1.25 $2.50 $25,410.00 0.80 0.00 $0.80 $8,131.20

2.25 0.00 $2.25 $7,368.75 2.00 0.00 $2.00 $6,550.00

5.00 6.50 $11.50 $112,976.00 5.00 5.50 $10.50 $103,152.00

1.00 1.00 $2.00 $2,000.00 0.75 0.75 $1.50 $1,500.00

3.00 3.00 $6.00 $57,444.00 4.00 4.00 $8.00 $76,592.00

3.00 0.00 $3.00 $315.00 5.00 0.00 $5.00 $525.00

250.00 300.00 $550.00 $5,500.00 220.00 220.00 $440.00 $4,400.00

20.00 29.00 $49.00 $31,017.00 30.00 33.00 $63.00 $39,879.00

20.00 22.00 $42.00 $12,600.00 20.00 21.00 $41.00 $12,300.00

$10.00 $8.00 $18.00 $7,632.00 $10.00 $10.50 $20.50 $8,692.00

14.00 15.00 $29.00 $32,944.00 20.00 26.00 $46.00 $52,256.00

14.00 15.00 $29.00 $667.00 40.00 49.00 $89.00 $2,047.00

14.00 15.00 $29.00 $34,887.00 16.00 20.00 $36.00 $43,308.00

15.00 15.00 $30.00 $39,630.00 16.00 23.00 $39.00 $51,519.00

15.00 24.00 $39.00 $24,141.00 26.00 32.00 $58.00 $35,902.00

200.00 250.00 $450.00 $6,300.00 500.00 500.00 $1,000.00 $14,000.00

600.00 725.00 $1,325.00 $23,850.00 850.00 850.00 $1,700.00 $30,600.00

400.00 525.00 $925.00 $5,550.00 500.00 600.00 $1,100.00 $6,600.00

850.00 1000.00 $1,850.00 $3,700.00 900.00 1000.00 $1,900.00 $3,800.00

700.00 750.00 $1,450.00 $43,500.00 700.00 700.00 $1,400.00 $42,000.00

33.00 40.00 $73.00 $2,920.00 50.00 0.00 $50.00 $2,000.00

325.00 433.00 $758.00 $758.00 700.00 700.00 $1,400.00 $1,400.00

50.00 66.00 $116.00 $533.60 60.00 65.00 $125.00 $575.00

2000.00 2530.00 $4,530.00 $4,530.00 7280.00 0.00 $7,280.00 $7,280.00

80.00 0.00 $80.00 $3,520.00 90.00 0.00 $90.00 $3,960.00

250.00 0.00 $250.00 $7,500.00 390.00 0.00 $390.00 $11,700.00

$1,000.00 $0.00 $1,000.00 $7,000.00 $975.00 $0.00 $975.00 $6,825.00

193.00 0.00 $193.00 $2,123.00 115.00 0.00 $115.00 $1,265.00

8.00 0.00 $8.00 $16,352.00 8.50 0.00 $8.50 $17,374.00

270.00 0.00 $270.00 $540.00 85.00 0.00 $85.00 $170.00

$ $ $2,500.00 $45,000.00 $ $ $2,500.00 $45,000.00

110.00 110.00 $220.00 $660.00 20.00 25.00 $45.00 $135.00

110.00 185.00 $295.00 $295.00 20.00 29.00 $49.00 $49.00

340.00 250.00 $590.00 $2,360.00 375.00 375.00 $750.00 $3,000.00

110.00 110.00 $220.00 $220.00 200.00 285.00 $485.00 $485.00

400.00 400.00 $800.00 $800.00 350.00 350.00 $700.00 $700.00

150.00 100.00 $250.00 $2,000.00 150.00 0.00 $150.00 $1,200.00

110.00 110.00 $220.00 $2,640.00 20.00 25.00 $45.00 $540.00

100.00 150.00 $250.00 $3,250.00 60.00 60.00 $120.00 $1,560.00

100.00 100.00 $200.00 $6,600.00 120.00 120.00 $240.00 $7,920.00

5.00 0.00 $5.00 $890.00 120.00 0.00 $120.00 $21,360.00

7500.00 7500.00 $15,000.00 $15,000.00 8000.00 8450.00 $16,450.00 $16,450.00

30000.00 8000.00 $38,000.00 $38,000.00 24500.00 0.00 $24,500.00 $24,500.00

5000.00 15000.00 $20,000.00 $20,000.00 5000.00 0.00 $5,000.00 $5,000.00

500.00 221.65 $721.65 $721.65 900.00 0.00 $900.00 $900.00

$ $ $28,000.00 $28,000.00 $ $ $28,000.00 $28,000.00

NOT TOTALED ON BIDSUBMITTED TOTAL ON BID SHEETSUBMITTED TOTAL ON BID SHEET

ACTUAL TOTAL BID : ACTUAL TOTAL BID :

Burton Scot LLC

$1,014,805.00
$1,014,805.00

Karvo Paving Company

$1,063,378.28



ITEM CONTRACT
NUMBER ITEM DESCRIPTION QUANTITY UNIT

1 Clearing and Grubbing 1 LS

2 Strip and Stockpile TopSoil 1590 CY

3 Respread Topsoil 1316 CY

4 Excavation Including Embankment 1 LS

5 1.5" ODOT Item 448 Asphalt Concrete 
Surface Course 414 CY

6 2.5" ODOT Item 448 Asphalt Concrete 
Intermediate Course 690 CY

7 ODOT Item 206 Cement 450 TON

8 14" ODOT Item 206 Cement Stabilized 
Subbase 13204 SY

9 ODOT Item 254 Pavement Planning, 4" 
th. 10164 SY

10 ODOT Item 254 Pavement Planning, 3" 
th 3275 SY

11 ODOT Type 2 Curb And Gutter 9824 LF

12 ODOT Item 407 Tack Coat 1000 GAL

13 4" Underdrain 9574 LF

14 Pavement Saw Cut At Existing Roads 105 LF

15 Monument Boxes 10 EA

16 Remove and Replace Asphalt Drives 
(Type A Replacement) 633 SY

17 Remove and Replace Concrete Drives 
(Type C Replacement) 300 SY

18 Remove and Replace Gravel Drives 
(Type S Replacement) 424 SY

19 12" HDPE Storm Sewer 1136 LF

20 12" DIP Storm Sewer 23 LF

21 15" HDPE Storm Sewer 1203 LF

22 18" HDPE Storm Sewer 1321 LF

23 24" HDPE Storm Sewer 619 LF

24 Storm Connections 4" to 6" 14 EA

25 4' Dia. Precast Manholes 18 EA

26 ODOT No. 2-2B Catch Basins 6 EA

27 ODOT No. 3 Catch Basins 2 EA

28 ODOT No. 3A Catch Basins 30 EA

29 Exfiltration Trench 40 LF

30 HW-D Headwalls, 24" pipe 1 EA

31 Rock Channel Protection 4.6 CY

32 Televise Storm Sewer 1 LS

33 Remove Ex. Stumps 44 EA

34 Remove Ex. 18" Trees (Over 12" to 24") 30 EA

35 Remove Ex. 30" Trees (Over 24" To 36") 7 EA

36 Remove Ex. Headwalls 11 EA

37 Remove Ex. Culverts, 12" to 24" 2044 LF

38 Remove Ex. Catch Basin 2 EA

39 Support Utility Pole Allowance 18 EA

40 Adjust Ex. Water Service Box to Grade 3 EA

41 Blowoff Adjusted To Grade 1 EA

42 Hydrant Adjusted to Grade 4 EA

43 Water Meter Adjusted To Grade 1 EA

44 Relocate Existing Water Service Valve 1 EA

45 Repalce Ex. Property Pins 8 EA

46 Water Valve Boxes Adjust to Grade 12 EA

47 Remove And Replace Sign 13 EA

48 Remove And Replace Mail Box 33 EA

49 Remove Fence 178 LF

50 Soil Erosion Control 1 LS

51 Mobilization 1 LS

52 Traffic Control 1 LS

53 Preconstruction Video 1 LS

54 Inspection and Testing Allowance 1 LS

UNIT UNIT TOTAL UNIT UNIT TOTAL
PRICE PRICE UNIT EXTENDED PRICE PRICE UNIT EXTENDED
LABOR MATERIAL PRICE TOTALS LABOR MATERIAL PRICE TOTALS

$3,258.50 $3,258.50 $6,517.00 $6,517.00 $4,000.00 $1,000.00 $5,000.00 $5,000.00

7.00 1.00 $8.00 $12,720.00 2.50 1.00 $3.50 $5,565.00

10.00 2.00 $12.00 $15,792.00 2.00 1.00 $3.00 $3,948.00

20600.00 20600.00 $41,200.00 $41,200.00 15500.00 13000.00 $28,500.00 $28,500.00

43.25 80.35 $123.60 $51,170.40 60.00 75.00 $135.00 $55,890.00

37.85 70.30 $108.15 $74,623.50 50.00 65.00 $115.00 $79,350.00

43.25 80.35 $123.60 $55,620.00 50.00 79.00 $129.00 $58,050.00

2.20 1.17 $3.37 $44,497.48 2.00 1.85 $3.85 $50,835.40

1.00 0.03 $1.03 $10,468.92 0.75 0.50 $1.25 $12,705.00

2.00 0.06 $2.06 $6,746.50 0.75 0.75 $1.50 $4,912.50

4.40 6.65 $11.05 $108,555.20 6.00 5.50 $11.50 $112,976.00

0.55 1.00 $1.55 $1,550.00 1.00 1.00 $2.00 $2,000.00

2.00 3.00 $5.00 $47,870.00 3.50 5.00 $8.50 $81,379.00

3.00 1.00 $4.00 $420.00 5.00 0.00 $5.00 $525.00

250.00 300.00 $550.00 $5,500.00 100.00 100.00 $200.00 $2,000.00

18.00 27.00 $45.00 $28,485.00 18.00 18.00 $36.00 $22,788.00

20.00 34.00 $54.00 $16,200.00 33.00 25.00 $58.00 $17,400.00

$5.00 $9.00 $14.00 $5,936.00 $2.00 $8.00 $10.00 $4,240.00

20.00 18.00 $38.00 $43,168.00 20.00 20.00 $40.00 $45,440.00

20.00 52.00 $72.00 $1,656.00 40.00 45.00 $85.00 $1,955.00

20.00 18.00 $38.00 $45,714.00 20.00 18.00 $38.00 $45,714.00

20.00 22.00 $42.00 $55,482.00 25.00 20.00 $45.00 $59,445.00

24.00 30.00 $54.00 $33,426.00 27.00 29.00 $56.00 $34,664.00

250.00 200.00 $450.00 $6,300.00 200.00 50.00 $250.00 $3,500.00

700.00 800.00 $1,500.00 $27,000.00 1200.00 800.00 $2,000.00 $36,000.00

365.00 415.00 $780.00 $4,680.00 400.00 350.00 $750.00 $4,500.00

550.00 1095.00 $1,645.00 $3,290.00 500.00 1000.00 $1,500.00 $3,000.00

550.00 715.00 $1,265.00 $37,950.00 600.00 650.00 $1,250.00 $37,500.00

31.00 31.00 $62.00 $2,480.00 150.00 80.00 $230.00 $9,200.00

730.00 550.00 $1,280.00 $1,280.00 500.00 500.00 $1,000.00 $1,000.00

50.00 100.00 $150.00 $690.00 20.00 45.00 $65.00 $299.00

3250.00 3250.00 $6,500.00 $6,500.00 4500.00 2000.00 $6,500.00 $6,500.00

90.00 2.70 $92.70 $4,078.80 100.00 25.00 $125.00 $5,500.00

390.00 11.70 $401.70 $12,051.00 400.00 50.00 $450.00 $13,500.00

$975.00 $29.25 $1,004.25 $7,029.75 $900.00 $200.00 $1,100.00 $7,700.00

100.00 100.00 $200.00 $2,200.00 40.00 10.00 $50.00 $550.00

2.00 1.00 $3.00 $6,132.00 4.00 1.00 $5.00 $10,220.00

150.00 150.00 $300.00 $600.00 200.00 50.00 $250.00 $500.00

$2,500.00 $45,000.00 $2,500.00 $45,000.00

100.00 150.00 $250.00 $750.00 50.00 50.00 $100.00 $300.00

300.00 200.00 $500.00 $500.00 50.00 50.00 $100.00 $100.00

300.00 365.00 $665.00 $2,660.00 400.00 250.00 $650.00 $2,600.00

300.00 250.00 $550.00 $550.00 200.00 50.00 $250.00 $250.00

500.00 500.00 $1,000.00 $1,000.00 400.00 50.00 $450.00 $450.00

85.00 15.00 $100.00 $800.00 40.00 10.00 $50.00 $400.00

100.00 100.00 $200.00 $2,400.00 100.00 50.00 $150.00 $1,800.00

60.00 40.00 $100.00 $1,300.00 100.00 75.00 $175.00 $2,275.00

60.00 65.00 $125.00 $4,125.00 75.00 75.00 $150.00 $4,950.00

4.00 1.00 $5.00 $890.00 4.00 1.00 $5.00 $890.00

5000.00 5000.00 $10,000.00 $10,000.00 4000.00 3500.00 $7,500.00 $7,500.00

14500.00 14500.00 $29,000.00 $29,000.00 2000.00 1000.00 $3,000.00 $3,000.00

4000.00 4000.00 $8,000.00 $8,000.00 20000.00 5000.00 $25,000.00 $25,000.00

1625.00 1625.00 $3,250.00 $3,250.00 800.00 200.00 $1,000.00 $1,000.00

28000.00 $28,000.00 $28,000.00 28000.00 $28,000.00 $28,000.00

SUBMITTED TOTAL ON BID SHEET SUBMITTED TOTAL ON BID SHEET

ACTUAL TOTAL BID :
$973,804.55

Fabrizi Trucking & Paving Co., Inc.

$998,265.90

ACTUAL TOTAL BID :

DDD Enterprises Inc.

$973,804.55 $998,265.90



ITEM CONTRACT
NUMBER ITEM DESCRIPTION QUANTITY UNIT

1 Clearing and Grubbing 1 LS

2 Strip and Stockpile TopSoil 1590 CY

3 Respread Topsoil 1316 CY

4 Excavation Including Embankment 1 LS

5 1.5" ODOT Item 448 Asphalt Concrete 
Surface Course 414 CY

6 2.5" ODOT Item 448 Asphalt Concrete 
Intermediate Course 690 CY

7 ODOT Item 206 Cement 450 TON

8 14" ODOT Item 206 Cement Stabilized 
Subbase 13204 SY

9 ODOT Item 254 Pavement Planning, 4" 
th. 10164 SY

10 ODOT Item 254 Pavement Planning, 3" 
th 3275 SY

11 ODOT Type 2 Curb And Gutter 9824 LF

12 ODOT Item 407 Tack Coat 1000 GAL

13 4" Underdrain 9574 LF

14 Pavement Saw Cut At Existing Roads 105 LF

15 Monument Boxes 10 EA

16 Remove and Replace Asphalt Drives 
(Type A Replacement) 633 SY

17 Remove and Replace Concrete Drives 
(Type C Replacement) 300 SY

18 Remove and Replace Gravel Drives 
(Type S Replacement) 424 SY

19 12" HDPE Storm Sewer 1136 LF

20 12" DIP Storm Sewer 23 LF

21 15" HDPE Storm Sewer 1203 LF

22 18" HDPE Storm Sewer 1321 LF

23 24" HDPE Storm Sewer 619 LF

24 Storm Connections 4" to 6" 14 EA

25 4' Dia. Precast Manholes 18 EA

26 ODOT No. 2-2B Catch Basins 6 EA

27 ODOT No. 3 Catch Basins 2 EA

28 ODOT No. 3A Catch Basins 30 EA

29 Exfiltration Trench 40 LF

30 HW-D Headwalls, 24" pipe 1 EA

31 Rock Channel Protection 4.6 CY

32 Televise Storm Sewer 1 LS

33 Remove Ex. Stumps 44 EA

34 Remove Ex. 18" Trees (Over 12" to 24") 30 EA

35 Remove Ex. 30" Trees (Over 24" To 36") 7 EA

36 Remove Ex. Headwalls 11 EA

37 Remove Ex. Culverts, 12" to 24" 2044 LF

38 Remove Ex. Catch Basin 2 EA

39 Support Utility Pole Allowance 18 EA

40 Adjust Ex. Water Service Box to Grade 3 EA

41 Blowoff Adjusted To Grade 1 EA

42 Hydrant Adjusted to Grade 4 EA

43 Water Meter Adjusted To Grade 1 EA

44 Relocate Existing Water Service Valve 1 EA

45 Repalce Ex. Property Pins 8 EA

46 Water Valve Boxes Adjust to Grade 12 EA

47 Remove And Replace Sign 13 EA

48 Remove And Replace Mail Box 33 EA

49 Remove Fence 178 LF

50 Soil Erosion Control 1 LS

51 Mobilization 1 LS

52 Traffic Control 1 LS

53 Preconstruction Video 1 LS

54 Inspection and Testing Allowance 1 LS

UNIT UNIT TOTAL UNIT UNIT TOTAL
PRICE PRICE UNIT EXTENDED PRICE PRICE UNIT EXTENDED
LABOR MATERIAL PRICE TOTALS LABOR MATERIAL PRICE TOTALS

$6,000.00 $0.00 $6,000.00 $6,000.00 $9,000.00 $10,000.00 $19,000.00 $19,000.00

12.00 0.00 $12.00 $19,080.00 3.00 2.00 $5.00 $7,950.00

20.00 7.00 $27.00 $35,532.00 3.00 2.00 $5.00 $6,580.00

40000.00 0.00 $40,000.00 $40,000.00 50000.00 50000.00 $100,000.00 $100,000.00

26.00 100.00 $126.00 $52,164.00 20.00 105.00 $125.00 $51,750.00

20.00 90.00 $110.00 $75,900.00 19.00 90.00 $109.00 $75,210.00

16.00 100.00 $116.00 $52,200.00 15.00 100.00 $115.00 $51,750.00

3.70 0.00 $3.70 $48,854.80 1.54 2.00 $3.54 $46,742.16

1.00 0.00 $1.00 $10,164.00 0.25 0.75 $1.00 $10,164.00

0.50 0.00 $0.50 $1,637.50 0.50 1.00 $1.50 $4,912.50

10.00 3.00 $13.00 $127,712.00 2.30 8.00 $10.30 $101,187.20

0.60 1.00 $1.60 $1,600.00 0.18 1.40 $1.58 $1,580.00

5.00 4.00 $9.00 $86,166.00 2.00 3.00 $5.00 $47,870.00

3.00 0.00 $3.00 $315.00 1.00 1.00 $2.00 $210.00

100.00 240.00 $340.00 $3,400.00 150.00 300.00 $450.00 $4,500.00

20.00 22.00 $42.00 $26,586.00 16.30 20.00 $36.30 $22,977.90

25.00 24.00 $49.00 $14,700.00 14.40 24.00 $38.40 $11,520.00

$6.00 $7.00 $13.00 $5,512.00 $2.00 $6.00 $8.00 $3,392.00

15.00 18.00 $33.00 $37,488.00 15.00 10.00 $25.00 $28,400.00

50.00 50.00 $100.00 $2,300.00 15.00 30.00 $45.00 $1,035.00

17.00 20.00 $37.00 $44,511.00 15.00 12.00 $27.00 $32,481.00

20.00 30.00 $50.00 $66,050.00 15.00 14.00 $29.00 $38,309.00

30.00 44.00 $74.00 $45,806.00 15.00 20.00 $35.00 $21,665.00

100.00 100.00 $200.00 $2,800.00 25.00 75.00 $100.00 $1,400.00

1000.00 1100.00 $2,100.00 $37,800.00 400.00 900.00 $1,300.00 $23,400.00

400.00 600.00 $1,000.00 $6,000.00 150.00 500.00 $650.00 $3,900.00

1000.00 1490.00 $2,490.00 $4,980.00 300.00 1200.00 $1,500.00 $3,000.00

400.00 700.00 $1,100.00 $33,000.00 300.00 900.00 $1,200.00 $36,000.00

60.00 60.00 $120.00 $4,800.00 50.00 50.00 $100.00 $4,000.00

500.00 500.00 $1,000.00 $1,000.00 100.00 500.00 $600.00 $600.00

90.00 100.00 $190.00 $874.00 20.00 30.00 $50.00 $230.00

5900.00 0.00 $5,900.00 $5,900.00 2900.00 2900.00 $5,800.00 $5,800.00

90.00 0.00 $90.00 $3,960.00 50.00 50.00 $100.00 $4,400.00

390.00 0.00 $390.00 $11,700.00 160.00 160.00 $320.00 $9,600.00

$975.00 $0.00 $975.00 $6,825.00 $625.00 $625.00 $1,250.00 $8,750.00

200.00 0.00 $200.00 $2,200.00 10.00 15.00 $25.00 $275.00

8.00 0.00 $8.00 $16,352.00 3.00 2.00 $5.00 $10,220.00

200.00 0.00 $200.00 $400.00 50.00 50.00 $100.00 $200.00

2500.00 0.00 $2,500.00 $45,000.00 2500.00 0.00 $2,500.00 $45,000.00

150.00 0.00 $150.00 $450.00 25.00 75.00 $100.00 $300.00

150.00 0.00 $150.00 $150.00 25.00 75.00 $100.00 $100.00

300.00 260.00 $560.00 $2,240.00 200.00 300.00 $500.00 $2,000.00

100.00 160.00 $260.00 $260.00 100.00 150.00 $250.00 $250.00

600.00 400.00 $1,000.00 $1,000.00 100.00 100.00 $200.00 $200.00

130.00 0.00 $130.00 $1,040.00 25.00 75.00 $100.00 $800.00

100.00 0.00 $100.00 $1,200.00 25.00 75.00 $100.00 $1,200.00

80.00 0.00 $80.00 $1,040.00 30.00 20.00 $50.00 $650.00

80.00 80.00 $160.00 $5,280.00 25.00 75.00 $100.00 $3,300.00

5.00 0.00 $5.00 $890.00 3.00 2.00 $5.00 $890.00

6000.00 3000.00 $9,000.00 $9,000.00 2500.00 2500.00 $5,000.00 $5,000.00

6000.00 0.00 $6,000.00 $6,000.00 20000.00 5000.00 $25,000.00 $25,000.00

6000.00 0.00 $6,000.00 $6,000.00 15000.00 10000.00 $25,000.00 $25,000.00

1000.00 0.00 $1,000.00 $1,000.00 750.00 250.00 $1,000.00 $1,000.00

28000.00 0.00 $28,000.00 $28,000.00 $28,000.00 $28,000.00

$1,050,819.30

ACTUAL TOTAL BID :
SUBMITTED TOTAL ON BID SHEET SUBMITTED TOTAL ON BID SHEET

Easton Leasing

$939,650.76
932,841.26

Northeast Ohio Trenching

$1,050,819.30ACTUAL TOTAL BID :


